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Project ID/EA: 0800020191/08-0Q3004

SR-138 Realignment Project

Mandatory Pre-Bid Meeting

Tuesday, January 26, 2016

California Department of Transportation

SR-138 Realignment Project

Purpose and Need / Current Situation
• Many nonstandard horizontal and vertical curves and 

grades as steep as 15%. 

• 21 feet to 28 feet nonstandard width, with no paved 
shoulders and narrow or nonexistent earth 
shoulders. 

• Few turnouts and no passing opportunities.

• This project is to improve operational efficiency, 
traffic safety, and will upgrade and widen existing 
lanes and shoulders to current standards.
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• Location:
– Near Hesperia from 1.9 mi 

E/O I-15 to 0.1 mi W/O 
Summit Post Office Road

• Length: 
– 2.1 miles

• Construction Cost: 
– $25M-$45M

• Construction Duration: 
– Approximately 2 years

SR-138 Realignment Project

SR-138 Realignment Project
Title Sheet
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Detour Summit Valley Road/Ranchero 

Road

• County of San Bernardino Permitting

• City of Hesperia Permitting

• 14 Total Days allowed for entire project 

duration

• Summit Valley /138 / I-15 traffic!

SR-138 Realignment Project

Cross Sections
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SR-138 Realignment Project

Cross Sections

SR-138 Realignment Project

Double Drain Creek Bridge
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SR-138 Realignment Project

Hog Ranch Creek Bridge

SR-138 Realignment Project

Miner’s Shack Creek Bridge



1/26/2016

6

Crowder Formation

• Unsuitable Material

Bio / Cultural Issues

• Cultural Data Recovery by 
State

• Bird Nesting Season

• Bio Monitoring by 
Contractor

SR-138 Realignment Project

Look east near project beginning



1/26/2016

7

SR-138 Realignment Project

Look west near project end

General R/W Understanding

NO RAILROAD INVOLVEMENT 
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Possible Needs for Small Business:
• Traffic control

• Delineation

• SWPPP

• Dust control

• Sweeping

• Water service/supply

• Striping

• Bio Monitoring

• Material Supply

SR-138 Realignment Project

• Questions

SR-138 Realignment Project
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Networking Sections

SR-138 Realignment Project


